
 

 

338 VALUE ADDED ASPHALT PAVEMENT 
 (REV 12-26-06) (FA 2-5-07) (7-07) 

SECTION 338 (Pages 292–299) is deleted and the following substituted: 

SECTION 338 
VALUE ADDED ASPHALT PAVEMENT 

338-1 Description. 
 Construct Value Added Asphalt Pavement consisting of Asphalt Concrete Structural 
Course and Asphalt Concrete Friction Course, subject to a three year warranty period. 
 For purposes of this Specification, Warranty” shall mean the Responsible Party, as 
designated herein, is responsible for performance of the Value Added Asphalt Pavement for a 
period of three years after final acceptance of the Contract in accordance with 5-11, including 
continued responsibility for performing all remedial work associated with pavement distresses 
exceeding threshold values determined in accordance with 338-5, and as to which notice was 
provided to the Responsible Party within the three-year warranty period. 
 The work specified in this Section will not be paid for directly, but will be considered as 
incidental to other asphalt pay items. 

338-2 Materials and Construction Requirements. 
 Meet the requirements of the following: 

Hot Bituminous Mixtures - Plant, Methods and 
Equipment ...........................................................Section 320 
Hot Bituminous Mixtures - General Construction 
Requirements ......................................................Section 330 
Superpave Asphalt Concrete...............................Section 334 
Asphalt Concrete Friction Courses .....................Section 337 

338-3 Responsible Party. 
 Prior to any Value Added Asphalt Pavement being placed on the project, the Contractor 
shall designate a Responsible Party to accept responsibility for maintaining the Value Added 
Asphalt Pavement, when remedial work is required. When the scope of the asphalt work is only 
milling and resurfacing, and there is no construction of the embankment, subgrade or base below 
the pavement included in the Contract, the Responsible Party may be either the Contractor or the 
Department approved subcontractor performing the Value Added Asphalt Pavement work. When 
the construction of the embankment, subgrade or base below the pavement is included in the 
Contract, in addition to the construction of the Asphalt Concrete Structural Course and Asphalt 
Concrete Friction Course, the Contractor shall be considered as the Responsible Party. 
 When the Responsible Party is a subcontractor, the subcontractor must be pre-qualified 
with the Department in the category of asphalt, and such designation must be made to the 
Department by the Contractor. The proposed subcontractor must execute and deliver to the 
Department a form, provided by the Department, prior to or concurrent with the Contractor’s 
request to sublet any Value Added Asphalt Pavement work, stipulating that the subcontractor 
assumes all responsibility as the Responsible Party for the Value Added Asphalt Pavement 
within the three-year warranty period. Failure to timely designate the Responsible Party will 



 

 

result in the Contractor being the Responsible Party unless otherwise agreed to in writing by the 
Department. 
 Upon final acceptance of the Contract in accordance with 5-11, the Contractor’s 
responsibility for maintenance of all the work or facilities within the project limits of the 
Contract will terminate in accordance with 5-11; with the sole exception that the obligations set 
forth in this Section for Value Added Asphalt Pavement will continue thereafter to be the 
responsibility of the Responsible Party as otherwise provided in this Section. 

338-4 Statewide Disputes Review Board. 
 The Statewide Disputes Review Board in effect for this Contract will resolve any and all 
disputes that may arise involving administration and enforcement of this Specification. The 
Responsible Party and the Department acknowledge that use of the Statewide Disputes Review 
Board is required, and the determinations of the Statewide Disputes Review Board for disputes 
arising out of this Specification will be binding on both the Responsible Party and the 
Department, with no right of appeal by either party. 
 Meet the requirements of 8-3. 

338-5 Pavement Evaluation and Remedial Work. 
 338-5.1 General: The Department’s Flexible Pavement Condition Survey Program, 
along with observations by the Engineer, will be used as the basis for determining the extent and 
the magnitude of the pavement distresses occurring on the project. The Department will 
continuously monitor the pavement and may require remedial action at any time. For evaluation 
purposes, the project will be subdivided into LOTs of 0.1 mile per lane. When the segment is less 
than 0.1 mile, the segment will be called a partial LOT. The Department may conduct a 
Pavement Condition Survey of the value added pavement following the final acceptance of the 
project, and at intermediate times throughout the warranty period. The final survey, if determined 
by the Engineer to be necessary, will be conducted no later than 45 calendar days before the end 
of warranty period. The Department will be responsible for all costs associated with the surveys. 
  The Responsible Party will be advised if/when the Department believes remedial 
action is required. If the survey findings, intermediate or final, are to be disputed by the 
Responsible Party, written notification must be provided to the Engineer within 30 calendar days 
of the date of receipt of the survey. 
  During the warranty period, the Responsible Party may monitor the project using 
nondestructive procedures. The Responsible Party shall not conduct any coring, milling or other 
destructive procedures without prior approval by the Engineer. 
 338-5.2 Category 1 Pavement: For purposes of this Specification, “Category 1 
Pavement” is defined as mainline roadways, access roads and frontage roads with a design speed 
50 mph and greater. 
  Threshold values and associated remedial work for Category 1 Value Added 
Asphalt Pavement are specified in Table 338 1. 
 



 

 

TABLE 338-1 
Category 1 Pavements 

Type of Distress Type of 
Survey 

Threshold Values 
for Each LOT (0.1 
Mile) 
per Lane. 

Remedial Work 

Depth ≤ 0.25 inch None required 

Rutting (1) Any Survey 
Depth > 0.25 inch 

Remove and replace the distressed 
LOT(s) to the full depth of all layers, 
and to the full lane width (2) 

Ride (3) Any Survey RN < 3.5 
Remove and replace the friction 
course for the full length and the full 
lane width of the distressed LOT(s) 

Settlement/Depression(3A) Any Survey Depth ≥ 1/2 inch 
Propose the method of correction to 
the Engineer for approval prior to 
beginning remedial work 

Cracking (4) Any Survey 

Cumulative length 
of cracking > 
30 feet for Cracks >
1/8 inch 

Remove and replace the distressed 
LOT(s) to the full depth of all layers, 
and to the full lane width (5) 

Individual length 
≥ 10 feet. 

Remove and replace the distressed 
area(s) to the full distressed depth 
and the full lane width, for the full 
distressed length plus 50’ on each 
end Raveling and/or 

Delamination affecting 
the Friction Course (6) 

Any Survey 

Individual length < 
10 feet. 

Patch the distressed area(s) to the 
full distressed depth and to a 
minimum surface area of 150% of 
each distressed area, subject to 
performance at final survey (7) 

Pot holes and Slippage 
Area(s) (6) Any Survey Observation by 

Engineer 

Remove and replace the distressed 
area(s) to the full distressed depth, 
and to a minimum surface area of 
150% of each distressed area OR 
temporarily patch the distressed 
area(s) AND, prior to the final 
survey, remove and replace the 
distressed area(s) to the full 
distressed depth, and to a minimum 
surface area of 150% of each 
distressed area 



 

 

TABLE 338-1 
Category 1 Pavements 

Type of Distress Type of 
Survey 

Threshold Values 
for Each LOT (0.1 
Mile) 
per Lane. 

Remedial Work 

Bleeding (8) Any Survey 

Loss of surface 
texture due to 
excess asphalt, 
individual length 
≥10 feet and 
≥1 foot. in width. 

Remove and replace the distressed 
area(s) to the full distressed depth, 
and to a minimum surface area of 
150% of each distressed area 

(1) Rutting: Rut depth to be determined by Laser Profiler in accordance with the Flexible Pavement Condition Survey Handbook. 
For any LOT that cannot be surveyed by Laser Profiler, rut depth to be determined manually in accordance with the Flexible 
Pavement Condition Survey Handbook, with the exception that the number of readings per LOT will be one every 50 feet. For a 
partial LOT, a minimum of three measurements not exceeding 50 feet apart will be made. When the average of the measurements 
by manual straightedge exceeds a 0.30 inch threshold value, the remedial work is needed. (2) Remedial Work for Rutting: The 
Contractor may propose removal and replacement of less than the full depth of all layers by preparation and submittal of a signed 
and sealed engineering analysis report, demonstrating the actual extent of the distressed area(s). Remedial work must be 
performed in accordance with Table 338-1 unless the Engineer approves the proposal. 
(3) Ride: Ride Number (RN) to be established by Laser Profiler in accordance with FM 5-549. As a condition of project final 
acceptance in accordance with 5-11, correct all deficiencies in accordance with acceptance criteria for pavement smoothness in 
accordance with 330-12.6. 
(3a)Settlement/Depression: Depth of the settlement/depression to be determined by a 6 foot manual straightedge. 
(4) Cracking: Beginning and ending of 1/8 inch cracking will be determined as the average of three measurements taken at one 
foot intervals. The longitudinal construction joint at the lane line will not be considered as a crack. 
(5) Remedial Work for Cracking: The Contractor may propose removal and replacement of less than the full depth of all layers by 
preparation and submittal of a signed and sealed engineering analysis report, demonstrating the actual extent of the distressed 
area(s). Remedial work must be performed in accordance with Table 338-1 unless the Engineer approves the proposal. 
(6) Raveling, Delamination, Pot holes, Slippage: As defined and determined by the Engineer in accordance with the examples 
displayed at the following URL: www.dot.state.fl.us/specificationsoffice/pavement.htm  
(7) Patched Areas: At the time of final survey, patched areas must be performing to the satisfaction of the Engineer. If the 
Engineer determines patched areas are not performing satisfactorily, remove and replace the distressed area(s) to the full 
distressed depth, and to a minimum surface area of 150% of each distressed area. 
(8) Bleeding: Bleeding to be determined as defined and determined by the Engineer in accordance with the examples displayed at 
the following URL: www.dot.state.fl.us/specificationsoffice/pavement.htm  
 
 338-5.3 Category 2 Pavement: For purposes of this Specification, ”Category 2 
Pavement” is defined as mainline roadways, access roads and frontage roads with a design speed 
less than 50 mph; approach transition and merge areas at toll booths; ramps; acceleration and 
deceleration lanes (including tapers); and turn lanes, parking areas; rest areas; weigh stations; 
and agricultural inspection stations. 
  Threshold values and associated remedial work for Category 2 Value Added 
Asphalt Pavement are specified in Table 338-2. 

 
TABLE 338-2 

Category 2 Pavements 

Type of Distress Type of 
Survey 

Threshold 
Values Remedial Work 

Rutting Automated 
Measurement 

See Table 338-
1 See Table 338-1 



 

 

TABLE 338-2 
Category 2 Pavements 

Type of Distress Type of 
Survey 

Threshold 
Values Remedial Work 

Manual 
Measurement 
(1) 

Depth > 0.4 
inch 

Remove and replace 1.5 inch the full 
lane width for the area plus 50 feet with 
rutting equal to or greater than 0.4 inch. 

Cracking Any Survey 

 Cumulative 
length of 
cracking > 300 
feet for Cracks 
> 1/8 inch 

See Table 338-1 

Surface Deterioration (2) Any Survey See Table 338-
1 See Table 338-1 

Settlement/Depression(3) Any Survey Depth ≥ 1/2 
inch 

Propose the method of correction to the 
Engineer for approval prior to beginning 
remedial work 

(1) Rutting: Rut depth to be determined manually in accordance with the Flexible Pavement Condition Survey Handbook. For any 
LOT that cannot be surveyed by the Laser Profiler, the rut depth will be determined manually in accordance with the Flexible 
Pavement Condition Survey Handbook, with the exception that the number of readings per LOT will be one every 20 feet. For 
partial LOT, minimum of three measurements not exceeding 20 feet apart will be checked. When the average of the 
measurements by manual straightedge exceeds 0.6 inch, the remedial work is needed. When any individual measurement exceeds 
0.6 inch, the remedial work is needed. 
(2) Surface Deterioration: As used in Table 338-2, Surface Deterioration includes Raveling and/or Delamination affecting the 
Friction Course, Pot holes, Slippage Area(s), Segregated Area(s) and Bleeding; all as defined and footnoted in Table 338-1. 
(3)Settlement/Depression: Depth of the settlement/depression to be determined by a 6 foot manual straightedge. 
 
 338-5.4 Category 3 Pavement: For purposes of this Specification, “Category 3 
Pavement” is defined as median crossovers and shoulders. 
  Threshold values and associated remedial work for Category 3 Value Added 
Asphalt Pavement are specified in Table 338-3. 
 

TABLE 338-3 
Category 3 Pavements 

Type of Distress Type of 
Survey 

Threshold 
Values Remedial Work 

Rutting N/A N/A N/A 

Cracking  Any Survey 

 Cumulative 
length of 
cracking > 500 
feet for Cracks 
> 1/8 inch 

 See Table 338-1 

Surface Deterioration (1) Any Survey See Table 338-
1 See Table 338-1 

Settlement/Depression(2) Any Survey Depth ≥ 1/2 
inch 

Propose the method of correction to the 
Engineer for approval prior to beginning 
remedial work 



 

 

TABLE 338-3 
Category 3 Pavements 

Type of Distress Type of 
Survey 

Threshold 
Values Remedial Work 

(1) Surface Deterioration: As used in Table 338-3, Surface Deterioration includes Raveling and/or Delamination affecting 
the Friction Course, Pot holes, Slippage Area(s), Segregated Area(s) and Bleeding; all as defined and footnoted in 
Table 338-1. 

(2) Settlement/Depression: Depth of the settlement/depression to be determined by a 6 foot manual straightedge. 
 
 338-5.5 Remedial Work: During the warranty period, the Responsible Party will 
perform all necessary remedial work described within this Section at no cost to the Department. 
Should an impasse develop in any regard as to the need for remedial work or the extent required, 
the Statewide Disputes Review Board will render a final decision by majority vote. 
  Remedial work will not apply if any one of the following factors is found to be 
beyond the scope of the Contract: 
   a. Determination that the pavement thickness design is deficient. The 
Department will make available a copy of the original pavement thickness design package and 
design traffic report to the Responsible Party upon request. 
   b. Determination that the Accumulated ESALs (Number of 18 Kip 
Equivalent Single Axle Loads in the design lane) have increased by 25% or more over the 
Accumulated ESALs used by the Department for design purposes for the warranty period. In 
calculating ESALs, the Average Annual Daily Traffic (AADT) will be obtained from the 
Department’s traffic count data and the T24 (Percent Heavy Trucks during a 24 hour period) will 
be obtained from the Department’s traffic classification survey data. 
   c. Determination that the deficiency was due to the failure of the existing 
underlying layers that were not part of the Contract work. 
   d. Determination that the deficiency was the responsibility of a third party 
or its actions, unless the third party was performing work included in the Contract. 
  If a measured distress value indicates remedial action is required per Table 338-1, 
Table 338-2 and/or Table 338-3, the Responsible Party must begin remedial work within 
45 calendar days of notification by the Department or a ruling of the Statewide Disputes Review 
Board. The Disputes Review Board will determine the allowable duration for the completion of 
the remedial work, but not to exceed 6 months. 
  In the event remedial action is necessary and forensic information is required to 
determine the source of the distress, the Department may core and/or trench the pavement. The 
Responsible Party will not be responsible for damages to the pavement as a result of any forensic 
activities conducted by the Department. 
  As applicable to distress criteria for rutting, ride and cracking for Category 1 and 
Category 2 pavements, when two LOTs requiring remedial action are not separated by three or 
more LOTs that otherwise require no remedial action, the remedial work shall be required for the 
total length of all such contiguous LOTs, including the intermediate LOTs otherwise requiring 
no remedial action. 
  Additionally, for Category 1 and Category 2 pavements, where the limits of 
remedial action are defined as 150% of the distressed area, and where such areas of remedial 
action required due to rutting, raveling, cracking, slippage or bleeding are not separated by 
1,000 feet, the remedial work will be required for the entire area contiguous to the distressed 
areas, including intermediate areas otherwise requiring no remedial action. 



 

 

  The Responsible Party has the first option to perform all remedial work that is 
determined by the Department to be their responsibility. If, in the opinion of the Engineer, the 
problem poses an immediate danger to the traveling public and the Responsible Party cannot 
begin remedial work within 72 hours of written notification, the Engineer has the authority to 
have the remedial work performed by other forces. The Responsible Party is responsible for all 
incurred costs of the work performed by other forces should the problem (remedial work) be 
determined to be the responsibility of the Responsible Party. Remedial work performed by other 
forces does not alter any of the requirements, responsibilities or obligations of the Responsible 
Party. 
  The Responsible Party must complete all remedial work to the satisfaction of the 
Engineer. Any disputes regarding the adequacy of the remedial work will be resolved by the 
Statewide Disputes Review Board. Approval of remedial work does not relieve the Responsible 
Party from continuing responsibility under the provisions of this Specification. 
  Notify the Engineer in writing prior to beginning any remedial work. Meet the 
requirements of the Department’s Standard Specifications for Road and Bridge Construction and 
implemented modifications thereto when performing any remedial work. Perform all signing and 
traffic control in accordance with the current edition of the Department’s Design Standards for 
Design, Construction, Maintenance and Utility Operations on the State Highway System. 
Provide Maintenance of Traffic during remedial work at no additional cost to the Department. 
Lane closure restrictions listed in the original Contract will apply to remedial work. Written 
request(s) to obtain permission for lane closure(s) for either forensic investigation or remedial 
work must be made to the Engineer 48 hours in advance of any lane closures. Do not perform 
any lane closures until written permission is given by the Engineer. 
  If remedial work necessitates a corrective action to overlying asphalt layers, 
pavement markings, signal loops, adjacent lane(s), roadway shoulders, or other affected Contract 
work, perform these corrective actions using similar products at no additional cost to the 
Department. 

338-6 Responsible Party’s Failure to Perform. 
 Should the Responsible Party fail to timely submit any dispute to the Statewide Disputes 
Review Board, fail to satisfactorily perform any remedial work, or fail to compensate the 
Department for any remedial work performed by the Department and determined to be the 
Responsible Party’s responsibility in accordance with this Specification, the Department will 
suspend, revoke or deny the Responsible Party’s certificate of qualification under the terms of 
Section 337.16(d)(2), Florida Statutes, for a minimum of 6 months or until the remedial work has 
been satisfactorily performed (or full and complete payment for remedial work performed by 
others made to the Department), whichever is longer. Should the Responsible Party choose to 
challenge the Department’s notification of intent for suspension, revocation or denial of 
qualification and the Department’s action is upheld, the Responsible Party will have its 
qualification suspended for an additional minimum of 6 months. 
 The remedial work is not an obligation of the Contractor’s bond required by 
Section 337.18, Florida Statutes. 
 
 


